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ADDENDUM #1 
 
Date: June 11, 2007 
 
To:  Contractors 
 
From: Brent Lloyd, Program Director, DFCM 
 
Reference: Division of Parks & Recreation 

Yuba State Park Paving Improvements 
DFCM Project No. 06099510 

 
Subject: Addendum No. 1 
 
Pages Addendum      1  page 
 Total       1 page 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this 
Addendum apply to all drawings and specification sections whether referenced or not 
involving the portion of the work added, deleted, modified, or otherwise addressed in the 
Addendum.  Acknowledge receipt of this Addendum in the space provided on the Bid Form.  
Failure to do so may subject the Bidder to disqualification. 
 
1.1 SCHEDULE CHANGES – There are no project schedule changes per this addendum. 
 
1.2 GENERAL – CLARIFICATION OF SPECIFICATIONS 

1.2.1 TO ALL PROSPECTIVE BIDDERS, CONTRACTORS, OR OTHER 
INTERESTED PERSONS: 

 
This Addendum is to revise the method of measurement and payment to comply 
with the Bid Form supplied in the Project Specifications. 
All Items will be measured and paid for at the unit and quantity specified on the 
Bid Form.   

 
YOU ARE ADVISED that the final contract will be supplemented by the fore-
going addendum and that proper acknowledgment will be required on the bid. 

 
 
  
End of Addendum #1 


